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UNAIDS 2012-2015 Unified Budget and Accountability Framework 

Conceptualization and Review 
 

Questions and Answers 
 

QUESTIONS ANSWERS 

Section 1.1 Objective of the RFP 

1. The conceptualisation of the UBAF seems to be 
well developed.  What specific further work does 
UNAIDS envisage on the ‘conceptualisation’ of 
the UBAF?   

 

The key element really is to assist in developing a 
Business Plan to translate UNAIDS 2011-2015 
Strategy into action through the UBAF.  
 
The key requirements under Section 1.3.2 of the 
RFP (amended as of 20 January 2011) was revised 
to define more clearly the expected outputs from the 
external consultant in assisting UNAIDS in 
developing the 2012-2015 UBAF. 

Section 1.3.1 Background information on UBAF Project 

1. What is the number of individuals on the PCB 
Subcommittee "established to guide the 
development of the UBAF”?  

The PCB Subcommittee on 2012-2015 UBAF 
preparation is composed of 13 individual 
representatives from PCB member states, NGOs, 
Cosponsoring Organizations, and the Secretariat.  
Further details on the Subcommittee, including the 
report of the first meeting, can be found on the 
UNAIDS website. 

2. What is the geographical distribution of this 
Subcommittee's members?  

The PCB Subcommittee is composed of member 
states from the following geographical regions: 
AFRICA: Ghana, Senegal (Chair of PCB 
Subcommittee) 
ASIA: Japan 
WEOG: Finland, Netherlands 
EASTERN EUROPE: Poland 
GRULAC: El Salvador, Venezuela 

3. What functions and/or organizations are 
represented on this Subcommittee?  

Apart from the members states, the following 
organizations are represented in the PCB 
Subcommittee on UBAF preparation: 
 
PCB NGOs: Asia Pacific, Europe 
COSPONSORS: UNESCO, WHO 
UNAIDS Secretariat: DXD Management and 
External Relations 

4. There is mention of the involvement, as well, of 
the CEWG.  How many individuals from the 
CEWG might be assigned to assist in the 
development of the UBAF?  

The Cosponsor Evaluation Working Group 
(CEWG) is composed of representatives from 
all UNAIDS Cosponsoring organizations and 
the UNAIDS Secretariat. Usually, each 
organization has two representatives (of which 
one is the Cosponsor Focal Point and the other 
one is a Monitoring and Evaluations Officer) to 
enable coverage of programme and monitoring 
and evaluation expertise.  
 
The work of the CEWG in UBAF is directed 
towards strengthening efficiency, coherence 
and effectiveness of performance 
measurement, implementation, reporting, 
monitoring and evaluation within UNAIDS. In 
practical terms, CEWG is involved in the 
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development of the performance monitoring 
framework of the UBAF which defines the 
indicators and their baselines, targets and data 
sources as well as the reporting methodology. 

5. In the Getting to Zero - UNAIDS 2011-2015 
Strategy document, reference is made to the 
possible involvement of the Monitoring and 
Evaluation Reference Group (p.57).  Is the 
MERG's involvement confirmed, and if so, how 
many individuals will be committed to assisting in 
the development of the UBAF?  

MERG is not directly involved in the UBAF 
development.  However, several members of the 
CEWG participate on the MERG which ensures that 
there is a linkage to the UBAF.  The fact that MERG 
defines and considers global indicators (MDG and 
UNGASS indicators) will link into the lower level 
Outcome and Output level results framework of the 
UBAF. 

6. Once the UBAF work begins, what flexibility is 
there in adjusting or adding to the membership of 
the PCB subcommittee for the purpose of 
optimized representation?  

The establishment of the PCB Subcommittee was 
based on specific PCB decisions that ensure 
participation of the key stakeholders – governments, 
donors, NGOs, Cosponsors and Secretariat – in the 
UBAF development.  

PCB decisions relevant to the establishment of the 
PCB Subcommittee do not have any specific 
provision for adjusting or adding members once the 
UBAF work begins.  
 

Section 1.3.2 Key requirements 

1. Is the consultant required to provide one 
assessment report and recommendations or are 
several points of input envisaged during the 
development of the final draft?   

Please refer to the revised Section 1.3.3 (Reporting 
requirements). 
 

2. Will the consultant be expected/wanted to be 
involved in any re-drafting of the UBAF? Will 
revisions be made by Cosponsors and UNAIDS 
Secretariat? 

 

Yes, the consultant is expected to be involved in the 
re-drafting of the UBAF, specifically in 
revising/refining and finalizing the Business Plan. 

3. Is the division of labour between the Co-
sponsors agreed and final? 

The Division of Labour between the Cosponsors and 
the Secretariat as reflected in the RFP and the 
UNAIDS Strategy is agreed and final. The full DoL 
document will be published in the coming weeks.  

4. Will agreed and finalised Cosponsor Corporate 
Results Frameworks be available to the 
consultant? 

The Corporate Results Frameworks are developed 
individually by Cosponsors and vary with the 
planning cycle of the agencies, i.e. some have 
already finished their Corporate Results Framework 
while others are still being developed or will be 
developed after the UBAF approval. Links to existing 
Corporate Results Frameworks will be made 
available to Consultants as a reference. 

5. Do clear resource allocation criteria exist?  Have 
they been agreed between the Co-sponsors and 
within UNAIDS? 

As of this date, the resource allocation criteria are 
still being discussed by Cosponsor Focal Points and 
the Secretariat based on the decisions and 
recommendations of the Board (PCB).  It is foreseen 
that they will be developed in detail in February. 

6. How is ‘Cosponsor performance’ to be 
assessed/measured?  Are there defined and 
agreed criteria for this?  What are the sources of 
evidence available that the consultants will use?  

There are available references for measuring / 
assessing Cosponsor performance such as historical 
information from the midterm and end-of-biennium 
performance reports on previous Unified Budget and 
Workplans (UBW, the predecessor of UBAF). These 



 
 

Page 3 of 4 

QUESTIONS ANSWERS 

include financial information as well as performance 
against specific indicators included in UNAIDS 
performance monitoring framework.  

7. Will full information on other funds raised by co-
sponsors be available? 

Information on the amount and category of funds 
(core and other funds) raised by Cosponsors for HIV 
will be available to the Contractor. 
 

8. Is the UNAIDS Business Plan part of the UBAF 
or a separate document?  

Yes, the Business Plan, as defined in the amended 
RFP under Section 1.3.1 (Background information on 
UBAF Project, About the UBAF) is one of the three 
components that make up the UBAF 
 

9. Does UNAIDS have a clear process for the 
development of the Business Plan?  

UNAIDS does not have a clear process for the 
development of the Business Plan. In fact, UNAIDS 
counts on the expertise and experience of the 
external consultant in preparing a business plan for 
operationalizing the UNAIDS 2012-2015 Strategy 
using models that have been proven relevant and 
appropriate by other UN or non-UN organizations. 
Please refer to Section 1.3.2 (Key Requirements, 
Business Plan) 
 

10. What is the timeline for the first draft of the 
Business Plan? 

Following are the specific milestones related to the 
Business Plan: 
23-25 February: Presentation of elements of 
Business Plan to UNAIDS Cosponsors at the Global 
Coordinators meeting 
11 March: Presentation of the draft Business Plan at 
the Stakeholders Consultation 
16 March: Revised Business Plan reflecting 
Stakeholders view presented to the UNAIDS 
Executive Director 
21 March: Final Business Plan shared with 
Executive Heads of UNAIDS Cosponsors 

11. Is the consultant expected to produce several re-
iterations of the draft Business Plan based on 
feedback from UNAIDS and be responsible for 
the final draft?   

Yes, the consultant is expected to revise and refine 
the draft Business Plan in several iterations as 
necessary until a final version is approved by the 
PCB Subcommittee. See timeline above. 

12. What is the expected delivery of the final draft of 
the Business Plan? 

Please refer to the response to Question 6. 

13. This paragraph makes reference to the 
contractor being expected to "submit 
recommendations on the draft 2012-2015 
UBAF".  It appears to be the case that the draft 
referred to is the result of work performed by the 
PCB subcommittee and additional groups (e.g. 
the CEWG) with the contractor.  In other words, 
this appears to be the second stage in what 
appears to be a three step process:  
 Conceptualize" [para 1.3.1] and develop a 

draft UBAF with the PCB subcommittee;  
 Review the draft UBAF and contribute 

recommendations using the criteria 
described in para 1.3.2. 

 Propose a business plan for the Secretariat. 
 

Is this understanding correct? 

Please refer to the Section 1.3.2 (Key requirements) 
which specifies the process and the expected 
outputs from the external consultant on each 
component (Business Plan, Budget and 
Accountability Framework) of the 2012-2105 UBAF. 
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14. Are strategic and operations plans set by 
UNAIDS as the UN coordinating body and 
communicated to the UN agencies, or is input 
solicited from and do UN agencies collaborate in 
developing the strategic and operational plans 
for the UNAIDS? 

The UNAIDS 2011-2015 Strategy was developed 
through broad consultations with key stakeholders in 
the global AIDS response that include among others 
the 10 UN Cosponsoring agencies.  The adoption of 
the Strategy by the PCB was widely communicated 
and it is prominently presented on the UNAIDS 
website. 
 
There will be similar broad consultations and 
communication for the 2012-2015 UBAF. 

15. What are the general aspirations for the UBAF, 
and how does this compare to what is in place 
currently? 

Please refer to Section 1.3.1 Background information 
on the UBAF project: About UBAF, which clearly 
describes the aspirations of the UBAF. 

16. How much are UN Agencies aligned in 
aspirations for the UBAF? 

The UBAF is the Joint Programme’s instrument to 
maximize the coherence, coordination and impact of 
the UN’s response to AIDS by combining the effort of 
10 UN Cosponsoring agencies and a Secretariat. 
The UBAF will be based on the ten Goals of the 
Strategy (which are global priorities for the response 
to AIDS), and development will be informed by the 
Division of Labour 
 
The individual Corporate Results Frameworks of 
Cosponsors are aligned to the UNAIDS Strategy and 
UBAF. 

17. Is there a preferred limit to the length of a 
proposal, in whole or in parts, such as the 
description of the approach to the process of 
reviewing the UBW? 

There is no limit on the length of technical proposal. 
However, it is highly recommended that bidders 
would submit succinct proposals based on the 
Section 1.10.3 
 
For Financial proposals, price must be itemized per 
Section 1.10.4. 
 

18. Is there a standard template for financial 
proposals? 

There is no standard template for financial 
proposals. Bidders may adopt their own format in 
submitting the price that is itemized per Section 
1.10.4 

19. In addition to the two trips identified for the 
consultant to be available for meetings in Rome 
and Geneva, are there other expectations for 
travel as part of the review? 

Bidders shall incorporate in  their financial proposal 
the cost for the following potential travels: 
 1-2 meetings in Europe (Geneva) 
 1 meeting in Africa (Nairobi) which may or may 

not be necessary 

Section 1.10.2 Information of Firm/Organization submitting Proposal 

1. Can a company bidder submit financial 
statement prepared by a Chartered Accountant 
in lieu of an audited financial statement (for the 
past three years) as specified in the RFP? 

 

Yes, company bidders can submit financial 
statement prepared by a Chartered Accountant in 
lieu of an audited financial statement. 

 


